
Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03427 Final Version: 24 Date Last Modified: 03-Jan-2019
MA0131ZZ FY14 shell rate dropped off, re-requesting rate 

 will occupy 4,574.79 usable ( 6,155.55 rentable) square feet of space and 2
structured parking spaces and 1 surface parking spaces at JFK FEDERAL BUILDING (MA0131) located at
15 New Sudbury St, BOSTON, MA, for a period of 12 months commencing on or about 01/01/2019.
The agency share of Joint Use Spaces is 368.38 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent in accordance with the attached
page(s). The rental will be adjusted annually for operating cost and parking escalations.

 will pay the General Services Administration additional rent for prorated share of
joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
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construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
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The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
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any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
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The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 368.38 rentable square feet, $17,286.31 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 368.38 $17,286.31

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Senate Clause

 

Space Verification Clause
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03455 Final Version: 3 Date Last Modified: 07-Nov-2018 
MA0131ZZ Reduction of Term 

 will occupy 0.00 usable ( 0.00 rentable) square
feet of space and 1 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING
(MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 14 months commencing on or
about 03/05/2018.

 will pay the General Services Administration
rent in accordance with the attached page(s).

 will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. GSA OUTLEASED HISTORIC
PROPERTIES is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03543 Final Version: 7 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 6,923.53 usable (
9,360.77 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at JFK
FEDERAL BUILDING (MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 104
months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 557.50 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. EXECUTIVE OFFICE FOR
IMMIGRATION REVIEW is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
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property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 557.50 rentable square feet, $26,161.26 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 557.50 $26,161.26

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
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I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03630 Final Version: 4 Date Last Modified: 01-Nov-2018 
MA0131ZZ Annual Operating Cost Escalation 

 will occupy 843.69 usable ( 1,140.69 rentable) square feet of space
and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING (MA0131)
located at 15 New Sudbury St, BOSTON, MA, for a period of 108 months commencing on or about
11/01/2018.
The agency share of Joint Use Spaces is 67.94 rentable square feet.

 will pay the General Services Administration rent in accordance
with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF JOB CORPS is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 67.94 rentable square feet, $3,187.97 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 67.94 $3,187.97

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title
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Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03631 Final Version: 1 Date Last Modified: 18-Jan-2018 
MA0131ZZ 

 will occupy 0.00 usable ( 0.00 rentable) square feet of space and
0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING (MA0131) located
at 15 New Sudbury St, BOSTON, MA, for a period of 35 months commencing on or about 01/08/2018.

 will pay the General Services Administration rent in accordance
with the attached page(s).

 will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. GSA OUTLEASED SPACE is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
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Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
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the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
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to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
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occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Space Item of Antenna
Placement, installation, operation and removal of telecommunications devices (such as antennas) in
common areas (such as rooftops) may be conducted by the customer agency with the approval of the GSA
Building Manager. GSA's cost for providing space for telecommunications will be covered through a license
fee that may be established by GSA on the basis of:

An appraisal or market analysis prepared by a local real estate professional.

or

A national valuation model.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AMA03631     OA Status: Final     Version: 1     Loc Code: MA0131ZZ

6



(b)(4)



(b)(4)



(b)(4)



(b)(4)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03663 Final Version: 4 Date Last Modified: 30-Sep-2018 
MA0131ZZ Fiscal Year Update 

 will occupy 1,038.38 usable ( 1,406.10 rentable) square feet of
space and 0 structured parking spaces and 0 surface parking spaces at JFK FEDERAL BUILDING
(MA0131) located at 15 New Sudbury St, BOSTON, MA, for a period of 6 months commencing on or
about 09/30/2018.
The agency share of Joint Use Spaces is 83.61 rentable square feet.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
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construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
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The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
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any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
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tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 83.61 rentable square feet, $3,923.62 Annual which is further
defined as:

Rentable Space RSF Rentable Space Annual

JFK FEDERAL BUILDING (MA0131), 15 New Sudbury
St 83.61 $3,923.62

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
General Storage and Tenant Floor Cut Space Only
This OA has been issued to establish a reduced rate of  20.87per RSF for  1038.38 USF of space that meets
the definition of general storage or tenant floor cut in the current edition of the GSA/PBS National Business
Space Assignment Policy.

Ad Hoc Clauses
Spacial Data Management
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02002 Final Version: 37 Date Last Modified: 02-Oct-2018 
MA0013ZZ Extension of Term - 10-Year 

 will occupy 10,480.00 usable ( 15,592.33 rentable) square feet
of space and 2 structured parking spaces and 0 surface parking spaces at JOHN W. MCCORMACK
BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 120 months
commencing on or about 10/01/2019.
The agency share of Joint Use Spaces is 732.03 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.03 parking spaces.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

 will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. UNITED STATES TRUSTEES is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 732.03 rentable square feet, $33,855.39 Annual which is further
defined as:

Rentable Space RSF Rentable
Space Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 732.03 $33,855.39

Tenant Improvement Amortization Cost
 has elected to expend a total of $447,686.00 for their tenant

improvements. This amount has been amortized in the rent and is itemized on the Financial Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
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determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM) -Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02003 Final Version: 50 Date Last Modified: 18-Dec-2018 
MA0013ZZ Late Replacement 

 will occupy 192,275.90 usable ( 282,415.45
rentable) square feet of space and 14 structured parking spaces and 0 surface parking spaces at JOHN W.
MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 9
months commencing on or about 01/01/2019.
The agency share of Joint Use Spaces is 13,430.46 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.50 parking spaces.

 will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

 will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. ENVIRONMENTAL
PROTECTION AGENCY is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 13,430.46 rentable square feet, $621,142.69 Annual which is
further defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 13,430.46 $621,142.69

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
General Storage and Tenant Floor Cut Space Only
This OA has been issued to establish a reduced rate of  $15.99per RSF for  3,870.06 USF of space that
meets the definition of general storage or tenant floor cut in the current edition of the GSA/PBS National
Business Space Assignment Policy.
General Storage and Tenant Floor Cut Space - Blended Rate
The OA tool has systematically blended the rates for the general use office space and general storage/tenant
floor cut space to yield a calculated shell rate of  $23.93per RSF and a calculated operating rate of  $7.71
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per RSF. The blended rates are comprised of the fully serviced shell and operating rates for the general use
office space and a 50% reduction of the shell and operating rates for the general storage/tenant floor cut
space.

Ad Hoc Clauses
"Spatial Data Management (SDM) - Space Verificatio
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02004 Final Version: 38 Date Last Modified: 02-Oct-2018 
MA0013ZZ Extension of Term - 10-Year 

 will occupy 37,901.00 usable ( 56,389.79 rentable) square
feet of space and 4 structured parking spaces and 0 surface parking spaces at JOHN W. MCCORMACK
BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 120 months
commencing on or about 10/01/2019.
The agency share of Joint Use Spaces is 2,647.38 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.10 parking spaces.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

 will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DEPARTMENT OF EDUCATION
is responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 2,647.38 rentable square feet, $122,438.27 Annual which is further
defined as:

Rentable Space RSF Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 2,647.38 $122,438.27

Tenant Improvement Amortization Cost
 has elected to expend a total of $2,115,804.00 for their

tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
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separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)-Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA02006 Final Version: 36 Date Last Modified: 02-Oct-2018 
MA0013ZZ Extension of Term - 10-Year 

 will occupy 1,845.00 usable (
2,745.02 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at
JOHN W. MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period
of 120 months commencing on or about 10/01/2019.
The agency share of Joint Use Spaces is 128.87 rentable square feet.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. CENTERS FOR DISEASE
CONTROL AND PREVENTION is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 128.87 rentable square feet, $5,960.23 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 128.87 $5,960.23

Tenant Improvement Amortization Cost
 has elected to expend a total of

$85,269.00 for their tenant improvements. This amount has been amortized in the rent and is itemized on
the Financial Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
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determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03144 Final Version: 35 Date Last Modified: 02-Oct-2018 
MA0013ZZ Extension of Term - 10-Year 

 will occupy 2,083.00 usable ( 3,099.12
rentable) square feet of space and 3 structured parking spaces and 0 surface parking spaces at JOHN W.
MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 120
months commencing on or about 10/01/2019.
The agency share of Joint Use Spaces is 145.50 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(FIELD OFFICE) is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 145.50 rentable square feet, $6,729.08 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 145.50 $6,729.08
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Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03196 Final Version: 30 Date Last Modified: 30-Sep-2018 
MA0013ZZ Fiscal Year Update 

 will occupy
18,187.00 usable ( 26,678.36 rentable) square feet of space and 1 structured parking spaces and 0 surface
parking spaces at JOHN W. MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON,
MA, for a period of 11 months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 1,270.36 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.05 parking spaces.

 will pay the
General Services Administration rent in accordance with the attached page(s). The rental will be adjusted
annually for operating cost and parking escalations. In addition to the annual rental to be paid, 

 will make a lump sum
payment for buildout and other related services in excess of the amount of the Tenant improvement
allowance amortized in the rental rate, in accord with the attached page(s).

 will pay the
General Services Administration additional rent for prorated share of joint use space associated with this
location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
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In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
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the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
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Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
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tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 1,270.36 rentable square feet, $58,752.67 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 1,270.36 $58,752.67

Tenant Improvement Amortization Cost
 has elected to

expend a total of $864,232.05 for their tenant improvements. This amount has been amortized in the rent
and is itemized on the Financial Summary.
Tenant Improvement Lump Sum Cost

 has elected to
pay all or part of their TI Expended amount via a Reimbursable Work Authorization (RWA). The total
RWA amount is $954,838.84 and includes the TI amount of $38,918.00 plus the RWA fee of $915,920.84.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Federal Judiciary Mandatory Clause

      OA #: AMA03196     OA Status: Final     Version: 30     Loc Code: MA0013ZZ

5

(b)(5)

(b)(5)

(b)(4)



Optional Clauses

Ad Hoc Clauses
"Spatial Data Management (SDM) - Space Verificatio
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03197 Final Version: 31 Date Last Modified: 02-Oct-2018 
MA0013ZZ Extension of Term - 10-Year 

 will occupy 1,704.00 usable ( 2,535.24 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at JOHN W.
MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 120
months commencing on or about 10/01/2019.
The agency share of Joint Use Spaces is 119.02 rentable square feet.

 will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. UNITED STATES MARSHALS
SERVICE is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 119.02 rentable square feet, $5,504.73 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 119.02 $5,504.73

Tenant Improvement Amortization Cost
 has elected to expend a total of $84,844.40 for

their tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
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US Marshals Service
As Built Plans
PBS will provide USMS as-built and/or space assignment drawings for their occupancies within 90 days of
initial occupancy, building renovation or remeasurement.
Building Services
Building services beyond those provided by PBS as outlined in the PBS Real Property Customer Guide and
Pricing Desk Guide are reimbursable. Operating rent (O&M) billed through REXUS must be considered in
determining whether reimbursement is necessary for the following types of space: Prisoner Elevators,
Sallyports (mechanical sallyport doors) and Firing Ranges.
Reimbursable Services
PBS will provide USMS an estimate of reimbursable building services, if applicable, for Prisoner Elevators,
Sallyports and Firing Ranges by July 31st each year for the fiscal year commencing the following second
October (i.e. July 2004 for October 2005).

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03217 Final Version: 29 Date Last Modified: 30-Sep-2018 
MA0013ZZ Fiscal Year Update 

 will occupy
18,061.44 usable ( 26,494.18 rentable) square feet of space and 5 structured parking spaces and 0 surface
parking spaces at JOHN W. MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON,
MA, for a period of 131 months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 1,261.59 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.05 parking spaces.

 will pay the
General Services Administration rent in accordance with the attached page(s). The rental will be adjusted
annually for operating cost and parking escalations.

 will pay the
General Services Administration additional rent for prorated share of joint use space associated with this
location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
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in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
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event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
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The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
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fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 1,261.59 rentable square feet, $58,347.05 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 1,261.59 $58,347.05

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Federal Judiciary Mandatory Clause
Tenant Improvement Terms

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)-Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
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application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03234 Final Version: 39 Date Last Modified: 02-Oct-2018 
MA0013ZZ Extension of Term - 10-Year 

 will occupy 1,184.34 usable (
1,762.08 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at
JOHN W. MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period
of 120 months commencing on or about 10/01/2019.
The agency share of Joint Use Spaces is 82.73 rentable square feet.

 will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

 will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PBS - MAINTENANCE AND
CUSTODIAL OPERATIONS is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b)(5)

(b)(5)

(b)(5)
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include  1 federal employees and  0 contractors. The utilization rate
for this space will be  1184.34 USF/person. For instructions on how to count personnel, please refer to the
GSA directive OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Continuing Occupancies - 10-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment. There have
been no changes to the usable square footage and no tenant improvement costs have been added. PBS has
transitioned to 10-year levelized rate appraisals, and the shell term has been extended for an additional 10
years or through the remainder of this OA's term, whichever occurs first, at new appraised shell and
operating rates per GSA PBS Pricing Policy. This OA is considered FINAL and does not require agency
signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions expressed
in this agreement.
JU Space Details
The agency share of Joint Use Spaces is 82.73 rentable square feet, $3,825.98 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 82.73 $3,825.98

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
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separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03268 Final Version: 26 Date Last Modified: 01-Oct-2018 
MA0013ZZ S0E Annual Operating Cost Escalation 

 will occupy 4,904.32 usable ( 7,296.74 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at JOHN W.
MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 36
months commencing on or about 10/01/2018.
The agency share of Joint Use Spaces is 342.57 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 342.57 rentable square feet, $15,843.29 Annual which is further
defined as:

Rentable Space RSF Rentable
Space Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 342.57 $15,843.29

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
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Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 10/1/2016. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional  5 years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses
"Spatial Data Management (SDM) - Space Verificatio
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03278 Final Version: 23 Date Last Modified: 30-Sep-2018 
MA0013ZZ Fiscal Year Update 

 will occupy
500.11 usable ( 744.07 rentable) square feet of space and 0 structured parking spaces and 0 surface parking
spaces at JOHN W. MCCORMACK BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA,
for a period of 31 months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 34.93 rentable square feet.

 will pay the
General Services Administration rent in accordance with the attached page(s). The rental will be adjusted
annually for operating cost.

 will pay the
General Services Administration additional rent for prorated share of joint use space associated with this
location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
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the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
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the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
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to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
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owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 34.93 rentable square feet, $1,615.59 Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 34.93 $1,615.59

Tenant Improvement Amortization Cost
 has elected to

expend a total of $15,389.00 for their tenant improvements. This amount has been amortized in the rent and
is itemized on the Financial Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
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Optional Clauses

Ad Hoc Clauses
Spatial Data Management (SDM)- Space Verifications
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verification's, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03291 Final Version: 30 Date Last Modified: 01-Jan-2019 
MA0013ZZ Annual Operating Cost Escalation 

 will occupy 5,725.57 usable ( 8,518.61 rentable) square feet
of space and 0 structured parking spaces and 0 surface parking spaces at JOHN W. MCCORMACK
BUILDING (MA0013) located at 5 Post Office Sq, BOSTON, MA, for a period of 36 months commencing
on or about 01/01/2019.
The agency share of Joint Use Spaces is 399.93 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.01 parking spaces.

 will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
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decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
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Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
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business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of

      OA #: AMA03291     OA Status: Final     Version: 30     Loc Code: MA0013ZZ

4



the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 399.93 rentable square feet, $18,496.32 Annual which is further
defined as:

Rentable Space RSF Rentable
Space Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 399.93 $18,496.32

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 01/2017. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional  5 years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses
Spatial Data Management (SDM) - Space Verification
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03573 Final Version: 3 Date Last Modified: 30-Sep-2018 
MA0013ZZ Fiscal Year Update 

 will occupy 17,761.81 usable ( 26,426.34 rentable) square feet of space and 0 structured
parking spaces and 0 surface parking spaces at JOHN W. MCCORMACK BUILDING (MA0013) located at
5 Post Office Sq, BOSTON, MA, for a period of 117 months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 1,240.66 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.05 parking spaces.

 will pay the General Services Administration rent in accordance with the attached
page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent for prorated share of joint
use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies.  is responsible for making sure
their space request is consistent with any applicable square foot reduction targets and can contact
TotalWorkplace@gsa.gov for help developing agency-wide space design standards that optimize their space
usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also

      OA #: AMA03573     OA Status: Final     Version: 3     Loc Code: MA0013ZZ

2



reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems

      OA #: AMA03573     OA Status: Final     Version: 3     Loc Code: MA0013ZZ

4



are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 1,240.66 rentable square feet, $57,379.10 Annual which is further
defined as:

Rentable Space RSF Rentable
Space Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 1,240.66 $57,379.10

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

And
GENERAL SERVICES ADMINISTRATION

AMA03573 Final Version: 3 Date Last Modified: 30-Sep-2018 
MA0013ZZ Fiscal Year Update 

 will occupy 17,761.81 usable ( 26,426.34 rentable) square feet of space and 0 structured
parking spaces and 0 surface parking spaces at JOHN W. MCCORMACK BUILDING (MA0013) located at
5 Post Office Sq, BOSTON, MA, for a period of 117 months commencing on or about 09/30/2018.
The agency share of Joint Use Spaces is 1,240.66 rentable square feet. The agency share of Joint Use
Structured Parking Spaces is 0.05 parking spaces.

 will pay the General Services Administration rent in accordance with the attached
page(s). The rental will be adjusted annually for operating cost.

 will pay the General Services Administration additional rent for prorated share of joint
use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies.  is responsible for making sure
their space request is consistent with any applicable square foot reduction targets and can contact
TotalWorkplace@gsa.gov for help developing agency-wide space design standards that optimize their space
usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is 1,240.66 rentable square feet, $57,379.10 Annual which is further
defined as:

Rentable Space RSF Rentable
Space Annual

JOHN W. MCCORMACK BUILDING (MA0013), 5 Post
Office Sq 1,240.66 $57,379.10

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
Spatial Data Management
This building has completed a Spatial Data Management re-measurement. GSA will periodically verify
space in the building covered by this Occupancy Agreement in order to ensure compliance with PBS
application of the ANSI/BOMA measurement standard. As a result of these space verifications, tenants may
experience changes in square footage and/or changes in rental rates (due to a change in the building's
rentable/usable factor) which may change their overall rent bill. Should there be any changes found during
verification, tenants will be notified prior to these changes being implemented to their occupancy and will
be given proper time to budget for any rental increase or decrease.

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AMA03573     OA Status: Final     Version: 3     Loc Code: MA0013ZZ

6



(b)(4)



(b)(4)



(b)(4)



(b)(4)



(b)(4)



(b)(4)



(b)(4)



(b)(4)



(b)(4)



(b)(4)




